



# City of Galveston

## DEPARTMENT OF PARKS AND RECREATION

2222 28<sup>TH</sup> Street Galveston Texas 77550

409-797-3700

January 13, 2020

To: Brian Maxwell, City Manager  
Honorable Mayor and City Council Members

From: Mario Rabago, Director of Parks and Recreation

RE: **Consider for Approval the Bid from Fun Abounds for Bid Reference Number 20-009 Wright Cuney Park Playground. Authorizing the City Manager to Execute all Necessary Documents upon Final Approval by the City Attorney.**

### I. Background

- A. In June 2019 City Council approved the reallocation of Community Development Block (CDBG) funds (Program Years 2011-2018) for improvements to the Parks and Recreation Departments recreation centers and parks that are located in low-moderate income neighborhoods.
- B. Wright Cuney Park 718 41<sup>st</sup> Street is located in a low-moderate income neighborhood and is eligible for CDBG funding.
- C. Wright Cuney Park existing amenities include a newer traditional playground for 5-12 year olds, an older playground for 2-5 year olds, basketball court and splash pad. Wright Cuney also has a recreation center.
- D. The playground for 2-5 year olds is older and showing signs of nearing the end of its projected life expectancy.
- E. Replacement of the older playground at Wright Cuney Park was identified as an amenity that will fulfill a need and benefit the community.
- F. On December 9, 2019 Bid #20-009 was advertised for the installation of a Wright Cuney Park Playground "coastal package" equipped to replace the older playground for 2-5 year olds.
- G. City staff opened the bids on January 13, 2020.
- H. Bid amounts were;
  - **Fun Abounds** - \$38,329.16, Add Alternate Engineering \$3,500 = **\$41,829.16**
  - **Playwell** - \$43,089.17, Add alternate Engineering \$2,100 = **\$45,189.17**
  - **Kraftsman** - \$60,730, Add Alternate Engineering \$910.10 = **\$61,640.10**
  - **Immaculate** - \$61,353.00, Add Alternate Engineering \$2,170 = **\$63,523**
  - **Miracle** - \$61,592.86, Add Alternate Engineering \$ 2,500 = **\$64,092.86**
  - **Kompan** - \$64,996.91, Add Alternate Engineering \$1,000 = **\$65,996.91**





# City of Galveston

## DEPARTMENT OF PARKS AND RECREATION

2222 28<sup>TH</sup> Street Galveston Texas 77550

409-797-3700

### II. Current Situation

- A. Staff evaluated the bids and determined that Fun Abounds is the lowest, responsible, responsive bidder.
- B. Staff is recommending City Council to approve the bid from Fun Abounds to install a new Playground at Wright Cuney Park in the amount of \$41,829.16
- C. The project includes but is not limited to site work and installation of a New Playground.
- D. The project will be funded with CDBG funds and will be in compliance with all HUD, CDBG and City of Galveston regulations.
- E. The completion date for the project is scheduled for March 20, 2020.

### III. Alternatives in order of priority

- A. Accept the bid from Fun Abounds to install a new playground at Wright Cuney Park in the amount of \$41,829.16 and a Contingency of \$4,182.92 for a **Total of \$46,012.08.**
- B. Do not accept the bid from Fun Abounds to install a new Playground at Wright Cuney Park.


### IV. Recommendation

Concur with alternative A. and accept the bid from Fun Abounds for the installation of a new playground at Wright Cuney Park in the amount of \$41,829.16 and a Contingency of \$4,182.92 for a **Total of \$46,012.08.**

### V. Fiscal Impact Report

Requested by:	Mario Rabago Director of Parks and Recreation
Funding Source:	Community Development Block Grant \$46,012.08 (Banner code 1444-915325)
Construction Costs	\$41,829.16
Contingency Allowance	\$4,182.92
<b>Total Cost</b>	<b>Not to Exceed \$46,012.08</b>

Respectfully Submitted,

  
 Mario Rabago  
 Director of Parks and Recreation

Accepted,

\_\_\_\_\_  
 Brian Maxwell  
 City Manager

